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i. Cover Letter
September 1, 2021
Haydee Robinson
Division Superintendent
Dickenson County Public Schools
309 Volunteer Avenue
P.O. Box 1127
Clintwood, VA 24228
Re:

Ridgeview Elementary School Classroom Addition

Dear Mrs. Robinson,
Our Team is pleased to submit our qualifications to you for the unsolicited Dickenson County Public
Schools Conceptual Phase Design-Build Ridgeview Elementary School Classroom Addition under The
Virginia Public Private Education Facilities And Infrastructure Act (PPEA).
Our Team is comprised of Southwest Virginia and local companies that will exceed the expectations
of Dickenson County Public Schools. Our Team includes individuals with specialized knowledge of
Construction, School Design, Local Topographic and Geographic Conditions and a history of past
successful projects within the Community.
We look forward to an opportunity to further define the merits of our Team, learn more about your
specific project needs and work jointly toward the design, construction and opening of this important
new Elementary School for Dickenson County Public Schools.
Should you have any questions or require any additional information, please do not hesitate to contact
me at (276) 523-0411.
Sincerely,

Abran Quesenberry, PE
President
Quesenberry’s Construction
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1. Qualifications and Experience
a. Legal Structure and Management Approach
Identify the legal structure of the firm or consotium of firms making the proposal. Identify the organizational structure for the project, the management approach and how each partner and major subcontractor in the structure fits into the overall team.
Key Personnel include the following:
A. Design/Build Project Manager - Quesenberry’s Construction
• Spencer Quesenberry
B. Design Project Manager and Project Architect - ZMM Architects and Engineers
• Randy S. Jones, AIA - Design Project Manager
• A. Hunter Wilson, RA - Project Architect
C. Construction Project Manager - Quesenberry’s Construction
• Abran Quesenberry
D. Construction Superintendent - Quesenberry’s Construction
• Randy Carter
E. Educational Planner - ZMM Architects and Engineers
• David Ferguson, AIA, REFP
F. Structural Engineer - ZMM Architects and Engineers
• Todd Poff, PE
G. Civil Engineer - The Lane Group
• Kevin Health, PE - Site/Civil Engineer
• April Lane - Environmental Specialist
H. Mechanical, Electrical, and Fire Protection Engineer(s)
• ZMM Architects and Engineers
• John Pruett, PE, LEED AP - Mechanical, Plumbing & Fire Protection Engineer
• Gibson Engineering
• Daniel Gibson, PE, LEED AP - Electrical Engineer
I. Audio/Visual and Security Consultants - Gibson Engineering
• Daniel Gibson, PE, LEED AP - Audoi/Visual and Security
The personel listed above are currently involved in the new Ridgeview Elementary School project, and
their inclusion in the project team adds trememdous value and continuity given their knowledge of the
site, infrastructure, and adjacent facility that this new addition will be tying into.
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Spencer Quesenberry

Vice President & Design/Build Project Manager
Spencer has been involved with our organization in various capacities for
more than 45 years. His roles have ranged from his start as a general laborer and tradesman to his most recent role as President. This duration of
service gives Spencer a depth of construction knowledge that is rarely seen
in the industry today. Spencer excels in Constructability Analysis and the
ability to “figure things out” based on his years of work experience.  Spencer
has an unequalled knowledge of our regional construction market and is a
valuable resource when analyzing the capacity of regional resources to address a project’s needs. Spencer currently serves as Vice President of our
organization and is a licensed PE in the states of TN and VA.
Education and Training

Bachelor of Science, Civil
Engineering
Virginia Polytechnic Institute
and State University, 1972

Registrations

Registered PE in VA & TN

Professional Affiliations
American Society of Concrete Contractors
LEED Accredited Professional
American Society of Civil
Engineers

Contact Information

Quesenberry’s Construction
104 East 19th Street
Post Office Drawer Q
Big Stone Gap, VA 24219
Phone: 276-523-0411
Fax: 276-523-5714
E-mail: squesenberry@
quesenberrys.com

The following are relevant areas of expertise as they pertain to our proposed team to support this effort:
Preconstruction Services
• Constructability Analysis
• Scheduling
• Budgeting
• Value Engineering
• Site Logistics
• Code and industry standard compliance
Design Services
• Shoring and excavation design
• Formwork design
• Structural design and analysis
Construction Services
• Construction Engineering
• Construction means and methods expert
Spencer has recently served as Project Manager on the following projects:
• University of Virginia’s College at Wise
New Library - Wise, Virginia
•

University of Virginia’s College at Wise
Convocation Center - Wise, Virginia

•

University of Virginia’s College at Wise
Carl Smith Stadium - Wise, Virginia

•

Dickenson County Public Schools
New Ridgeview Elementary School - Clintwood, VA

Randy S. Jones, AIA, Principal
Executive in Charge, Architect

Mr. Jones has a diverse career that includes over 25 years of professional
practice as a Designer, Project Architect, Project Manager and Principal. Mr.
Jones brings a cutting-edge educational design experience and extensive
recreational expertise to the team.

Education

Bachelor of Architecture;
Virginia Polytechnic Institute
and State University, 1990

Professional Licensure
VA, WV & NC

Contact Information

ZMM Architects and Engineers
200 Country Club Drive SW
Plaza One, Building E
Blacksburg, VA 24060
Phone: 540-552-2151
E-mail:
rjones@zmm.com

As an Architect, Mr. Jones strives for inventive and aesthetically pleasing
designs that meet the unique needs of each client. At ZMM, we involve
clients in the design process, utilizing both experiences of the past, and
the new concepts and ideas of today. Mr. Jones takes great care to design
a building that is not only aesthetically pleasing, but also sustainable.
Completion of each project to the satisfaction of the client is Mr Jones’ top
goal.
Mr. Jones is the Principal in Charge at the Blacksburg Office. ZMM’s
commitment to creativity and client satisfaction have continually set ZMM
apart for nearly five decades.  
The following are relevant areas of expertise as they pertain to our
proposed team to support this effort:
Architectural Design Services for K-12 Education / Licensed Architect /
Principal in Charge
• 21st Century Learning
• Sustainable Design
• Innovative Collaborative Space Planning, Programming, and Project
Management
Randy has recently acted as the EIC on the following projects:
• Dickenson County Public Schools - Clintwood, VA
• New Ridgeview Elementary School
• Raleigh County Schools - Raleigh County, WV
• Ridgeview Elementary School
• Shady Spring High School Additions and Renovations
• Marshall County Schools - Marshall County, WV
• Monarch Stadium, Concessions & Field House Additions and
Renovations
• Frederick County Public Schools - Winchester, VA
• Transportation Facility
• Fourth High School Design
• Multiple School Additions and Renovations
• Lexington City Public Schools - Lexington, VA
• Harrington Waddell Elementary School
• Lylburn Downing Middle School Additions and Renovations
• Wythe County Public Schools - Wythe County, VA
• George Wythe High School Additions and Renovations
• Waynesboro Public Schools - Waynesboro, VA
• Waynesboro High School Additions and Renovations

A. Hunter Wilson, RA
Project Manager/Architect

Education

Bachelor of Architecture,
Virginia Polytechnic Institute
and University- 2009

Certifications

VHDA- Universal Design2010/2012
NCARB Certification- 2016

Professional Licensure
VA: 0401016311
WV: 5262

Contact Information

ZMM Architects & Engineers
200 Country Club Dr. SW
Plaza One, Building E
Blacksburg, VA 24060
Phone: 540-552-2151
E-mail:
hwilson@zmm.com

Since starting work in the Architecture industry in 2009, Mr. Wilson has been
actively involved in the design of a wide array of new structures and renovations to include performing arts centers, municipal offices and maintenance facilities, healthcare facilities, higher education buildings, K-12 education buildings, water and wastewater treatment facilities, visitor centers,
museums, park facilities, clinics, police headquarters, fire and rescue stations, downtown revitalizations, accessibility improvements, public housing,
historical structures, and a multitude of maintenance and repairs projects.
Serving a variety of clients and program types has aided in broadening Mr.
Wilson’s understanding of the practice of Architecture, and as a result; allows Mr. Wilson to approach each program with an open mind to the myriad
of design solutions available to meet the clients’ needs.
The following are relevant areas of expertise as they pertain to our proposed team to support this effort:
Architectural Design Services for K-12 Education
• Sustainable Design
• Space Planning
• ADA Compliance
• Construction Administration
Hunter has recently acted as the Project Architect on the following projects:
• Orchard View Intermediate School Addition - Berkeley County, WV
• Roanoke County Public Schools Facilities Condition Assessment
Study- Roanoke County, VA.
• Wythe County Public Schools, VA
• George Wythe High School Additions and Renovations
• New Scott Memorial Middle School Schematic Design
• Waynesboro City Public Schools, VA
• Waynesboro High School Renovations
• Waynesboro High School Serving Line Modifications
• New Ridgeview Elementary School - Dickenson County, VA
• Roanoke College Colket Center Patio Addition- Salem, VA.
• Raleigh County Schools, WV
• Shady Spring Elementary School Addition and Renovation
• Shady Spring High School Facade Replacement
• Ridgeview Elementary School Bus Canopy, Storage Building’s
and Kitchen Addition
• Old Christiansburg Middle School Bus Garage Conversion Montgomery County, VA
• DBHDS Commonwealth Center for Children and Adolescents Life
• Safety and Behavioral Health Upgrades
• School Area Storage Modifications
• Receptionist Security Upgrades and Storage Modifications

Abran Quesenberry

President & Construction Project Manager
Abran has been with our organization for over 20 years, where he started as a general laborer and progressed his way to supervisor and Project
Manager. Abran currently serves as President of our company, a position
he has held since January of 2017. Abran has experience in all facets of
the construction process and is particularly skilled in his knowledge of preconstruction services given his previous experience on CM at Risk projects.
Abran is a licensed PE in the state of VA.

Education and Training

Bachelor of Science, Civil
Engineering
Virginia Polytechnic Institute
and State University, 2004

Registrations

Registered PE in VA

Professional Affiliations
American Society of Concrete Contractors
LEED Accredited Professional
University of Wisconsin
Accredited Commissioning
Authority
American Society of Civil
Engineers

Contact Information

Quesenberry’s Construction
104 East 19th Street
Post Office Drawer Q
Big Stone Gap, VA 24219
Phone: 276-523-0411
Fax: 276-523-5714
E-mail: aquesenberry@
quesenberrys.com

The following are relevant areas of expertise as they pertain to our proposed team to support this effort:
Preconstruction Services
• Constructability Analysis
• Scheduling
• Budgeting
• Value Engineering
• Site Logistics
• Code and industry standard compliance
Design Services
• Shoring and excavation design
• Formwork design
• Structural design and analysis
Construction Services
• Construction Engineering
• Constructability reviews
• Change management and mitigation
Abran has recently served as Project Manager on the following projects:
• Dickenson County IDA
Tenant ‘B’ upfit Project - Clintwood, Virginia
•

Northeast State Community College
Regional Center for Advanced Manufacturing - Kingsport, Tennessee

•

University of Virginia’s College at Wise
New Library - Wise, Virginia

•

University of Virginia’s College at Wise
David J. Prior Convocation Center - Wise, Virginia

•

Dickenson County Public Schools
New Ridgeview Elementary School - Clintwood, VA

Randy Carter

Project Superintendent

Construction Training
OSHA 30 Hour
First Aid & CPR
Certified Land Disturber

Contact Information

Quesenberry’s Construction
104 East 19th Street
Post Office Drawer Q
Big Stone Gap, VA 24219
Phone: 276-523-0411
Fax: 276-523-5714
E-mail: rcarter
@quesenberrys.com

Randy has been with our organization since 1996 where he started as a
carpenter and quickly worked his way to his current position of Project Superintendent. Randy has supervised numerous large scale projects for the
Commonwealth of Virginia, including the UVA Wise Arts Center ($11.3M)
and the UVA Wise New Library ($26.7M) projects. Randy has extensive experience in supervising Design-Build projects, where his relationship building skills can be fully utilized to ensure that the project progresses and is
completed per the Owner’s requirements and quality standards. His experience supervising projects in this region and relationships with our regional
design professionals and subcontractors bring additional value to projects
that Randy oversees.
The following are relevant areas of expertise as they pertain to our proposed team to support this effort:
Preconstruction Services
• Site layout and logistics
• Interpretation and adherence to Contract Documents
• Subcontractor and Material coordination
• Site safety management
• Quality Control
• Jobsite point of contact
Randy has recently acted as a Project Superintendent on the following
projects:
• University of Virginia’s College at Wise
New Library - Wise , Virginia
•

Wise County IDA
The Inn at Wise Additions & Renovations - Wise, Virginia

•

Mountain Empire Community College
Dalton-Cantrell Hall Renovations - Big Stone Gap, Virginia

•

Mountain Empire Community College
Sustainable Energy Project - Big Stone Gap, Virginia

•

Dickenson County Public Schools
New Ridgeview Elementary School - Clintwood, VA

David Ferguson, AIA, REFP

Principal, Architect & Education Planner
Mr. Ferguson has served in the capacity of Architect, Project Manager, and
Principal in Charge for a variety of projects at ZMM. This experience includes
Educational (PK-12, Vocational and Higher Education), Retail, Corporate
Office, Industrial, Military, Medical Office Facilities, General Healthcare
Hospital and Psychiatric Hospital Projects.

Education

Bachelor of Science;
Industrial Technology/
Architectural Design; WV
State University, 1979

Professional Licensure
WV & OH

Contact Information

ZMM Architects & Engineers
222 Lee Street, West
Charleston, WV 25302
Phone: 304-342-0159
E-mail:
ferguson@zmm.com

Mr. Ferguson began his career at ZMM in 1984 working on a variety of
projects throughout West Virginia, Pennsylvania, Ohio, Virginia, Maryland,
New York, North Carolina, South Carolina, Florida, and Washington DC. In
1996 Mr. Ferguson expanded his expertise into the Healthcare and Industrial
and Corporate Office facilities and since then has led the effort at ZMM
in Educational Design. Mr. Ferguson is a Recognized Educational Facility
Professional (REFP) and has been involved in planning, designing and
the construction of over 200 educational facilities in West Virginia. As the
architect for the first “green” school building in West Virginia Mr. Ferguson
has been an advocate for sustainable design and was involved starting the
first US Green Building Chapter in West Virginia.
The following are relevant areas of expertise as they pertain to our
proposed team to support this effort:
• 21st Century Learning
• Sustainable Design
• Innovative Collaborative Space Planning, Programming and Project
Management
David has recently acted as the Education Planner on the following projects:
• New Ridgeview Elementary School - Clintwood, VA
• Nicholas County Schools, WV
• Explorer Academy - Huntington, WV
• Huntington East Middle School - Huntington, WV
• Southside Elementary School - Huntington, WV
• Lincoln County High School - Hamlin, WV
• Wood County Bond Program - Wood County, WV
• Williamstown Elementary School
• Williamstown Middle School Addition
• Wood County Technical Center Addition
• Cabell County Bond Program - Cabell County, WV
• Four Facilities that exceeded $72 Million
• Wayne County Bond Program - Wayne County, WV
• Future New Crum PK-8 School
• Future New Ceredo-Kenova Elementary School
• Future Wayne High School Additions and Renovations

Todd D. Poff, PE
Structural Engineer

Mr. Poff started as a Civil Engineer.   After working in that department
for several years, he began moving over to the Structural Engineering
Department; where his true interest, and most of his training lies.

Education

Bachelor of Science, Virginia
Polytechnic Institute and
University- 1987

Professional Licensure
VA, WV & NC

Contact Information

ZMM Architects & Engineers
200 Country Club Dr. SW
Plaza One, Building E
Blacksburg, VA 24060
Phone: 540-552-2151
E-mail:
tpoff@zmm.com

As a Structural Engineer, it is Mr. Poff’s responsibility to insure the safety of
the structure’s design, as well as any occupants inside those structures. As
a member of the design team, Mr. Poff understands that the structural system of a building needs to have the least amount of impact possible on the
architectural design and on the way clients use the buildings. It is that kind
of teamwork, with all major design disciplines in-house, that allows ZMM
to say with confidence we provide our clients with a building design that will
not only meet their needs but will be a place they can enjoy for many years
to come.
The following are relevant areas of expertise as they pertain to our proposed team to support this effort:
• Structural Engineering Services
Todd has recently acted as the Project Architect on the following projects:
• New Ridgeview Elementary School - Clintwood, VA
• Rappahannock Electric Maintenance Facility - Front Royal, VA
• Roanoke County Public Libraries - Glenvar, Vinton & South County
• Marshall County Schools - Marshall County, WV
• Monarch Stadium, Concessions & Field House Renovations
• Wirt County Schools - Wirt County, WV
• Wirt County Middle School Renovations
• Wythe County Public Schools - Wythe County, VA
• George Wythe High School Additions and Renovations
• Raleigh County Schools - Raleigh County, WV
• Ridgeview Elementary School
• InnovAge Roanoke - Salem, VA
• Kollmorgan - Radford, VA
• Structural Analysis of Floor System
• Carilion New River Valley Medical Center - Christiansburg, VA
• Cardiology Expansion
• Collins UTC Aerospace
• Entire PLant Structural Analysis
• Volvo New River Valley Plant - Dublin, VA
• Cab Trim Building
• Multiple Crane Analysis/Relocation Projects

Kevin Heath, PE

Site/Civil Engineering
Mr. Heath possesses over 25 years of experience in design and management of multi-disciplined civil engineering projects. Experience includes planning, potable water distribution, sanitary sewer collection,
treatment process engineering and site design development. Mr. Heath
currently serves as Vice-President of TLG.
•

Dickenson County Public Schools
New Ridgeview Elementary School - Clintwood, VA

• Grayson Highlands School Site Improvements:
Education

B.S. 1990- Civil EngineeringVirginia Polytechnic Institute
and State University

Registration

Registered Engineer:
VA & NC

Affiliations

TLG Board of Directors
Water Environment Federation

Contact Information
The Lane Group, Inc.
310 West Valley Street
Abingdon, VA 24210
Phone: 276-206-8571
E-mail:
kheath@
thelanegroupinc.com

Project Engineer for final site design and infrastructure improvements to serve a new
elementary school in Grayson County, Virginia. Design services included site grading and E&S Plan, off-site water line extension of 23,800 LF of 8” and smaller water
lines, on-site wastewater treatment system, VDOT road improvements with turning
lanes, and related improvements. Site design services provided for the school Architect. Utility and roadway design services provided directly for Grayson County. Client:
Grayson County BOS.

• Piedmont Triad West Corporate Park:

Project Manager for development of the Piedmont Triad West Corporate Park Preliminary Engineering Report and master plan, followed by final design services.  The
first phase of the park development includes construction of approximately 2,900
LF of roadway and drainage improvements, water and sewer line extensions, and a
100,000 S.F. industrial shell building. Project funding for Phase I was secured from
EDA, the City of Mount Airy, and Surry County.

• Carroll Co. Governmental Center Sitework/Utilities:

Project Manager for sitework and utilities required to serve the new 95,000 SF County
office complex.   Responsible for design of site grading, stormwater management,
4000 lf of water line, and 800 lf of sanitary sewer line.  Project financing provided by
RECD and local funding.

• Magnolia Manufacturing Site Development Project:

Project Engineer responsible for preliminary and final design, construction administration, and inspection of site and infrastructure improvements to accommodate a new
472,000 SF (expandable to 815,000 SF) industrial manufacturing facility in Carroll
County, Virginia. Construction included 882,000 CY of earthwork, paved access road
and parking lots, 1,300 LF of 8” water line, 2,500 of 8”sewer line, and 6,400 L.F. of
15”-60” storm sewer. Total site construction costs were $3,540,000. Project funding
provided by Governor’s Opportunity Fund, VDOT, and local financing.

• Vaughan Furniture Company- T. George Vaughan Plant:

– Project Engineer responsible for final design of site and utility improvements to
serve a new 252,000 SF furniture manufacturing facility located on a 40-acre site at
the Rich Creek Corporate Park in Patrick County.  Specific work tasks included preparation of the final site grading and building layout plan, erosion control and stormwater
management plan, water lines, sewer lines, a sewage pump station, a 300,000 gallon
fire system storage tank, a fire pump station, and an industrial access road.

April Lane

Environmental Specialist
Ms. Lane has nearly 20 years of experience in the environmental field. Her
experience includes preparation of numerous environmental reports and
studies including Phase I Environmental Site Assessments, Biological Surveys, and Environmental Impact Assessments. April’s duties include consultation and coordination with various state and federal regulatory agencies,
preparation of environmental documents and funding acquisition assistance.
•

Education

M.S. 1999- Environmental
Health- East Tennessee
State University
B.S. 1997- Biology- Virginia
Polytechnic Institute and
State University

Affiliations

TLG Board of Directors
Epsilon Nu Eta National
Environmental Health Honor
Society

Contact Information
The Lane Group, Inc.
310 West Valley Street
Abingdon, VA 24210

Phone: 276-206-8571
E-mail:
alane@thelanegroupinc.com

Dickenson County Public Schools
New Ridgeview Elementary School - Clintwood, VA

• New Consolidated Ridgeview High/Middle School Project: Dickenson
County, VA.

Prepared a Class II Environmental Assessment and Phase I and Phase II Environmental
Site Assessments for the construction of a new consolidated high/middle and technical
school in Dickenson County, Virginia. The preparation of the report and subsequent requirements were coordinated with USDA Rural Development and the US Army Corps of
Engineers. This was the first joint effort between the two agencies within the Commonwealth of Virginia; this was also the first Class II level EA prepared in the state for Rural
Development. The project consists of a new 220,000 SF facility with associated sports
complex and will consolidate the existing schools of Clintwood, Haysi and Ervinton. Client:
Dickenson County Public Schools and Dickenson County Industrial Development Authority.

• Dickenson County Medical Center: Dickenson County, VA.

Prepared a Phase I Environmental Site Assessment prior to the sale of this privately owned
Medical Center to the County. This report was prepared to assess the possibility of environmental contamination associated with the hospital and its practices. The preparation of
the report and subsequent requirements were coordinated with various state and federal
agencies. Client: Dickenson County Industrial Development Authority.

• New Big Cherry Dam Project: Big Stone Gap, VA.

Prepared Environmental Assessment for the construction of a new dam on the Big Cherry
Reservoir. The preparation of the report and subsequent requirements were coordinated
with USDA Rural Development, USDA Forest Service, and the Tennessee Valley Authority. Prepared funding applications and Preliminary Engineering Report. This report is now
being used nationally as a training tool by USDA Rural Development. Client: Town of Big
Stone Gap, Virginia.

• Big Caney Water System Improvements Project: Dickenson County, VA.

Prepared Environmental Assessment identifying environmental resources within the Big
Caney Corporation Water System which served over 2,500 households. Improvements included replacement of main transmission lines and primary spur lines, renovations or construction of new pump stations, construction of new tanks to increase storage capacity and
elimination of contaminated sources. Client: Dickenson County Public Service Authority.

• Route 611 Water System Project: Dickenson County, VA.

Prepared Environmental Assessment identifying environmental resources within the project area of the county. This project provided water to over 500 residents and involved
the construction of approx. 115,000 L.F. of 6-inch, 4-inch and 2-inch waterlines, 200,000
gallon water storage tank and a pumping station. Client: Dickenson County Public Service
Authority.

John Pruett, PE, LEED AP
Mechanical Engineer

Mr. Pruett is responsible for overseeing the design of the HVAC systems,
ensuring that the HVAC systems not only meet the program requirements,
but meet the long-term needs of the owner. He performs heating and cooling
load calculations and recommends the type of systems to be incorporated
into the building. He coordinates with the other disciplines in order to
integrate the HVAC systems into the building. Mr. Pruett has participated
on several LEED registered projects; one of his key contributions to these
projects is conducting energy analyses and recommending energy use
reduction alternatives.
Education

Bachelor of Science, Purdue
University, West Lafayette,
IN, 1993

Professional Licensure
WV, VA, IN

Certifications

LEED Accredited
Professional

Contact Information

ZMM Architects & Engineers
222 Lee Street, West
Charleston, WV 25302
Phone: 304-342-0159
E-mail:
jap@zmm.com

Mr. Pruett began his career in engineering with a manufacturing company in
1994. In 1998, he made a career change and joined an engineering consulting
firm as an HVAC design engineer. He has a broad range of experience in
HVAC systems design, including K-12 schools, higher education facilities,
office buildings, libraries, hotels, restaurants, a convention center and
several natatoriums. Having served in the Marines for 14 years, Mr. Pruett
also led a design team for a “virtual memorial” for the birthplace of the U.S.
Marine Corps.
The following are relevant areas of expertise as they pertain to our
proposed team to support this effort:
Mechanical Engineering Services
• HVAC Design
• Energy Modeling and Life Cycle Cost Analysis
John has recently acted as the Mechanical Engineer on the following
projects:
• New Ridgeview Elementary School - Clintwood, VA
• Huntington East Middle School - Huntington, WV
• Edgewood Elementary School - Charleston, WV
• Cabell County Schools, WV
• Explorer Academy
• Martha Elementary School Addition
• Salt Rock Elementary School Renovations
• Milton PK-8 Additions and Renovations
• Fayette County Schools, WV
• New River Primary / Oak Hill Middle School
• Fayetteville PK-8 Renovations
• Valley PK-8 Renovations
• Meadow Bridge Elementary Renovations
• Divide Elementary School Additions and Renovations

Daniel W. Gibson, PE, LEED AP

Electrical Engineer & Audio/Visual and Security
As an Electrical Engineer, I feel that a building needs to be sustainable.
The building should be beneficial for the client and the environment
for the life of the building. I want the client to enjoy the building in 20
years as much, if not more, than he did the first day he walked through
the doors. I am also a LEED® (Leadership in Energy & Environmental
Design) Accredited Professional. This enables me to assist in the
design process of projects that aim to be certified by the U.S. Green
Building Council. Using my knowledge of green design enables me to
provide a design with a minimal impact on the environment it resides.
Education

Bachelor of Science in
Electrical Engineering,
Virginia Polytechnic Institure
and University- 2004
Leadership in Energy and
Environmental Design
Accredited Professional

Professional Licensure
VA, WV & NC

Contact Information

Gibson Engineering
2100 Lubna Drive
Christiansburg, VA 24073
Phone: 540-998-6069
E-mail:
daniel@gibsonengineer.com

Daniel has recently acted as the Electrical Engineer on the following
projects:
• New Ridgeview Elementary School - Clintwood, Virginia
• Madison Elementary School Additions and Renovations Caroline County, VA.
• Bowling Green Elementary School Additions and RenovationsCaroline County, VA.
• Edgemont Primary and Jterter-Watson Intermediate Combined
School- Covington, VA.
• Armel Elementary School Chiller Replacment - 			
Frederick County, VA.
• Sherando High School Cooling Tower Replacement - 		
Frederick County, VA.
• Harrington Waddell Elementary School Additions & RenovtionsLexington, VA.
• Falling Branch Elementary School Additions and RenovationsMontgomery County, VA.
• Shady Spring High School Additions and Renovations Raleigh County, WV.
• Waynesboro High School Additions and Renovations Waynesboro, VA.
• George Wythe High School Additions and Renovations Wythe County, VA.

1. Qualifications and Experience
b. Experience
Describe the experience of the firm or consotium of firms making the proposal and the key principals
involved in the proposed project including experience with projects of comparable size and complexity.
Describe the length of time in business, business experience, public sector experience and other engagements of the firm or consotium of firms. Include the identity of any firms that will provide design,
construction and completion guarantees and warranties, and a description of such guarantees and
warranties.
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1. Qualifications and Experience
Quesenberry’s Construction was founded in Big Stone Gap, VA by M.S. Quesenberry Jr. in 1945 after
returning from Europe and WWII. From our beginning focus on the residential construction market
(including two US patents for prefabricated framing systems) through the 1960’s to our current role as
a regional leader in the commercial and industrial construction market sectors, our organization has
spanned three generations of family ownership in Southwest Virginia. This length of service in our region and continuity in our values is unique to our firm, and we are happy to bring these attributes with
us to serve as a key part of your project team.
Our history of delivering superior quality construction to Southwest Virginia over the previous 75 years
includes numerous projects of similar size and scope to the Ridgeview Elementary School Classroom
Addition. These include recent higher education projects at UVA Wise such as the New Library, Convocation Center, and Arts Building to name a few. We also have extensive K-12 experience in our region,
including renovations and additions to Eastside High School, Norton Elementary School, Appalachia
Elementary School, Coeburn Primary School, and Powell Valley Elementary School among others.
Our proposed project team is also currently constructing the new Ridgeview Elementary School that
this project is adjacent to and will become a part of. Our experience with similar projects in this area
coupled with our unique ties and ongoing involvement with the new Ridgeview Elementary School
make us the ideal choice to successfully deliver this project to the Dickenson County School Board.
To highlight some of our recent relative experience, we have attached project sheets for some past
projects in our area of comparable size and complexity. We have also attached a copy of our standard
warranty letter to outline our standard guarantees and warranties. We are happy to discuss any requested guarantees or warranty coverage that may differ from what is outlined in the attached letter.

Volume I

August 25, 2021
Mr.
Title
Address
Address
Address
Re:

Job #
General Warranty

Dear Mr. :
Quesenberry’s, Inc. warrants to the Owner that all materials and equipment furnished
under this Agreement will be new, unless otherwise specified, and that all Work will be
of good quality, free from improper workmanship and defective materials and in
conformance with the Drawings and Specifications. The Contractor agrees to correct all
Work performed by him under this Agreement which proves to be defective in material
and workmanship within a period of one year from the Date of Substantial Completion,
as Defined in the Contract Documents, or for such longer periods of time as may be set
forth with respect to specific warranties contained in the Specifications.
The Date of Substantial Completion is __, therefore terms of the warranty expire on __ .
Sincerely,

Abran Quesenberry
President
File:

Job # - Close Out Documents/Correspondence

Dickenson County Elementary School
Clintwood, VA
Design-Build Contractor
Quesenberry’s Construction
Civil Design
The Lane Group
Architectural Design
ZMM

Owner’s Representative
Skanska USA

Owner
Dickenson County Public
Schools

Contact Info
Haydee Robinson
Division Superintendent
309 Volunteer Avenue
Clintwood, VA 24228
(276)926-4643
Contract Total
$21,611,000

New Construction
63,450 SF
Scheduled Completion
Fall 2022

Quesenberry’s Construction was selected as the Design-Build
Contractor of the new Dickenson County Elementary School. The
selection process involved both conceptual and detailed phase
proposal submissions through a PPEA solicitation process administered
by Skanska USA. While the solicitation outlined a school with
minimum requirements of 62,000 sf of floorspace to serve 500
students, Quesenberry’s was ultimately able to enter a construction
contract for 63,450 sf of space with an option to add two additional
classrooms within the original Contract Cost Limit.
The final design includes an energy efficient insulated concrete form
system for the building core and shell, as well as a mixture of aluminum
composite panels, brick masonry, porcelain tile, metal soffit, and
aluminum storefronts and curtainwalls for the exterior façade. The
interior spaces were laid out and carefully coordinated with the School
System throughout conceptual and design development stages to
ultimately provide a floorplan that reflected the school’s teaching and
administrative needs.
The design phase began with the execution of an Interim Agreement in
July of 2020, and once design was completed, a Guaranteed Maximum
Price contract for the construction phase was executed in early
February of 2021. This project is currently in the construction phase
and is scheduled to be completed in the fall of 2022.

Dickenson County Social Services Renovations
Clintwood, VA
Design-Build Contractor
Quesenberry’s Construction
Architectural Design
Architectural Partners
Owner’s Representative
Skanska USA

Owner
Dickenson County IDA

Contact Info
Mitzi Sykes
IDA Director
818 Happy Valley Drive
Suite 121
Clintwood, VA 24228
(276)926-1699
Contract Total
$2,302,000

Renovated Space
20,800 SF

Completion Date
January 2020

This project involved a complete 20,800 sf renovation of the existing
Longs Fork Elementary School located in Clintwood, VA for use as an
administrative headquarters for the Dickenson County Department of
Social Services. Work included a new TPO roof, new electrical
service, new high efficiency VRF mechanical system, new interior
finishes and reconfiguration of floorspace, restroom renovations,
exterior
improvements,
and
ADA
compliance
upgrades.
Quesenberry’s was brought onto the team early in the project and
performed complete design build services including coordination of the
owner’s program and end use needs, complete design and
preconstruction services, and construction of the finished facility.
Quesenberry’s also helped coordinate demolition of the existing gym
and abatement of the space to be renovated while design was being
completed.
This project involved execution of an interim agreement for complete
preconstruction services prior to drafting of a GMP contract. Once
design was complete and trade packages were bid out, the GMP
contract was drafted and executed allowing construction to
commence. The project was completed on budget and on schedule,
allowing the Department of Social Services to occupy the renovated
facility and continue operations with minimal interruptions.

University of Virginia’s College at Wise Library
Wise, Virginia

Construction Manager:
Quesenberry’s Construction
Owner:
University of Virginia
Contact Info:
University of Virginia
Charlottesville, VA 22904
Steve Dempsey
434-243-8140
Contractual Date:
January 2012
Construction Package Start
Date:
July 2013

Project Description:

Completion Date:
June 2016

Contract Amount:
Positioned on a 60-foot hill that divides the upper and lower campuses
and across from the college’s student center, the UVa-Wise library is a $27,493,189
vertical link and positive connector for the campus.
Total Project Cost:
Realizing their previous library couldn’t accommodate expansion of $37,100,000
its print collection or properly serve its growing student population,
University of Virginia’s College at Wise (UVa-Wise) sought to create
a new library to strengthen its academic mission. The new 66,000 SF New Construction:
building, a symbol for the campus and a spectacular venue for learning, 66,000 SF
provides 24/7 access to leading-edge study and collaboration spaces
available to students, faculty, and community members.
To achieve this dual function as both library and campus link, the building
has two vertical circulation cores, one providing access between the two
campuses and one serving secure library areas. The vertical pathway
between the upper and lower campus is equipped with group-learning
areas, multimedia space, lounge seating and a cafe. A tiered-outdoor
seating area complements the library’s design and further encourages
community and campus walkability. The facility also offers office space
for current and future librarians along with abundant shelving for 300,000
volumes, double the current UVa-Wise collection.

University of Virginia’s College at Wise Convocation Center
Wise, Virginia

General Contractor:
Quesenberry’s Construction
Designer:
VMDO Architects
Owner:
University of Virginia
Contact Info:
Stephen Dempsey
Sr. Project Manager Facilities Management
1450 Leake Drive
Charlottesville, VA 22904
434-243-8140
Contractual Date:
Summer 2010
Project Description:

Completion Date:
Spring 2013

The David J. Prior Convocation Center is a new 70,000 SF arena
and a multi-functioning facility to accommodate volleyball, basketball, Contract Total:
convocation, Chancellor’s suite, dressing rooms, coaches offices, $22,730,000
catering kitchen, local arts, and other building functions.
Notable design features of this building include the use of driven H New Construction:
piles and the incorporation of lightweight cellular concrete for backfill 70,000 SF
to address the issues with the foundation subgrade due to the location
of the facility on a previously mine spoil site. Other notable design
features include a spray foam air barrier integrated into the building
envelope and a decorative radiused wood paneled wall at the entry that
aided in sound attenuation.
Quesenberry’s Construction’s role as a Construction Manager helped
to take the project from Preliminary Design to an on-time and on-budget
final completion as originally scheduled.   The final site improvement
package was completed in 2013, and the project achieved LEED Silver
certification.

Eastside High School Expansion and Renovation
Wise, Virginia

General Contractor:
Quesenberry’s Construction
MEP Design:
ZMM Architects and
Engineers
*Formerly OWPR, Inc.

Owner:
Wise County Public Schools
Contact Info:
Greg Mullins
Division Superintendent
628 Lake Street NE
Wise, VA 24293
276-328-8017
Contractual Date:
Summer 2012
Project Description:

Completion Date:
Fall 2013

This project involved the complete renovation and expansion of the
existing Coeburn High School to act as the new consolidated school for
Contract Total:
Coeburn and St. Paul high school students.
$8,690,000
Renovations to the existing building included new interior and exterior
finishes; mechanical, electrical, and plumbing upgrades; structural
repairs; complete gymnasium renovations; AV and telecommunications Renovated Space:
upgrades; and provisions for ADA compliance. New expansions to the 65,327 SF
facility included a new science wing and administrative offices as well
as improved hardscapes and site amenities.
New Construction:
This project had a hard finish date set prior to the commencement of work 17,715 SF
in order to be open in time for the future fall semester. Quesenberry’s
Construction was able to meet this date and ensure that students,
faculty and staff had full use of the building as originally planned.  
Although there were numerous unforeseen issues that arose during the
alterations to the aging structure, Quesenberry’s was still able to finish
this project on time and within the school system’s allocated budget.

1. Qualifications and Experience
HISTORY
ZMM was founded in 1959 in Charleston, West Virginia by Ray Zando, Ken Martin, and Monty Milstead.
Since the inception of the firm, ZMM has been dedicated to providing an integrated approach to building
design for our clients. ZMM delivers this integrated approach by providing all building related design
services, including architecture, engineering (civil, structural, mechanical, and electrical), interior design,
and construction administration from our office in Charleston. Our integrated design approach makes
ZMM unique among architectural firms in West Virginia and Virginia, and helps to ensure the quality of
our design solutions by providing more thoroughly coordinated construction documents.
Over the last decade, ZMM has become a leader in sustainable or ‘green’ design in West Virginia.
In addition to participating in sustainable design and construction seminars throughout the States,
ZMM designed one of the first sustainable educational facilities in West Virginia (Lincoln County High
School). ZMM’s unique design approach has proven invaluable on projects that employ sustainable
design principles, which often require a more integrated approach to building design.
ZMM recently expanded its services to Virginia. The Blacksburg Office works in conjunction with the
Charleston Office, and delivers the same quality of services to its clients across Virginia and West
Virginia.
As ZMM enters our second half-century providing professional design services in West Virginia and
Virginia, we remain committed to the ideal of providing high quality, client focused, design solutions
that meet budget and schedule requirements. This commitment to quality has been recognized through
both State and National design awards, as well as through the long-term client relationships that we
have developed.
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1. Qualifications and Experience
ZMM has been dedicated to the integrated approach to building design which is unique to architectural
firms of our size. Our past successful experience demonstrates that providing multi-disciplined services
within one organization results in a fully coordinated project. ZMM has the qualified professionals available to provide services throughout the duration of a project from the initial planning phases through
post-occupancy evaluations and beyond.
Advantages of an integrated Design Approach:
• The Owner has a Single Point of Design Responsibility
• Improved Design Schedule
• Improved Coordination of Documents
• Improved Construction Phase Services
• Well Coordinated Documents Lead to Better Bids for the Owner
Additionally, ZMM is constantly working to improve the services we offer by addressing emerging
and evolving trends that impact the design and construction market. ZMM has six LEED accredited
Professionals on staff to address the needs of our clients who are interested in designing buildings
that meet the US Green Building Council’s standards. This continues ZMM’s active implementation of
sustainable design principles on our projects.
SERVICES
Pre-Design							Post Design
Educational Facility Planning				
Construction Administration
Programming						Value Engineering
Space Planning						Life Cycle Cost Analysis
Feasibility Studies						Post-Occupancy Evaluation
Existing Building Evaluation
Site Evaluation and Analysis
Master Planning
Construction Cost Estimating
Design
Architectural Design
Sustainable Design Interior Design
Lighting Design
Landscape Architecture
Engineering
Civil
Mechanical
Electrical
Structural
Net Zero Buildings
Energy Consumption Analysis
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RIDGEVIEW
ELEMENTARY SCHOOL
LOCATION
CLINTWOOD, VA

SIZE
65,551 SF

COMPLETION
2022

COST
EST. $24.3M

ZMM was commissioned to provide the design
for a new 27 classroom, 550 student standalone elementary school on the campus of the
existing Ridgeview High School and Middle
School.
ZMM is teamed with Quesenberry’s Construction and The Lane Group,
Inc providing services for the PPEA project. The project makes use
of Insulating Concrete Forms construction, and utilizes a mix of
exterior cladding materials which pay homage to the existing
buildings on the site, but allow the school to shape an aesthetic all its
own. The interior program consists of classrooms, STEAM spaces,
dining, athletics, special education, and accessory/support spaces.
Flexible spaces are provided which accommodate a wide range of
programs including instruction, pull-out, conference, and administrative
space.
Construction for the project started in April of 2021, and is expected
to be completed by late 2022.

ZMM.COM

HARRINGTON WADDELL
ELEMENTARY SCHOOL
LOCATION
LEXINGTON, VA

SIZE
53,804 SF

COMPLETION
2016

COST
$12.5M

Harrington Waddell Elementary School aims
to provide a contemporary replacement of the
demolished school, while exhibiting a modern
interpretation of the legacy building’s aesthetic.
The facility features classrooms for pre-kindergarten through fth grade, a
state-of-the-art media center, middle-school-sized gymnasium, full-service
cafeteria, two computer labs, as well as art and music classrooms. Each
classroom is equipped with interactive projectors, allowing more exibility
in the use of classroom white boards. Ample daylighting is provided via
high ceilings and windows in every classroom, and daylighting controls
are implemented for reduced energy use and more eﬃcient operations.
Due to the severely-sloping site on which the building is located, the school
consists of three levels, connected by a grand stair in the central entry
lobby. A full-height window wall at the grand stair allows light to enter at
all levels, and creates views to the surrounding neighborhood. The school
is also utilized as a community center. As such, the access control system
allows the building to be secured in exible ways; allowing access to some
parts of the building for public events, while preventing access to others.
These elements created a 21st century learning environment, and a place to
bring residents together. The building is a symbol of pride and community
for Lexington, as the original school has been for the last 90 years.

ZMM.COM

FALLING BRANCH
ELEMENTARY SCHOOL
LOCATION
CHRISTIANSBURG, VA

SIZE
40,500 SF

COMPLETION
2018

COST
$8.75M

The primary goal of the addition and
renovation was to alleviate overcrowding.
The 2013/2014 study showed student capacity
at 466, but the enrollment was 522.
The school had eight mobile classrooms located in the back that had been
utilized for years. The student capacity after additions and renovations
were complete was projected to be 722.
Another important goal was to recongure space around the existing
main entrance to increase security. The administration suite and the clinic
adjacent to the main entrance were relocated to create a secure entry
area. Guests must be granted access through two doors to access the rest
of the school.
There are two larger classroom additions that included collaborative
spaces. The size of the cafeteria was expanded, and doubles as the
physical education space. An improved media center was also added. Site
improvements helped ease congestion for drop oﬀ and pick up of students.

ZMM.COM

RIDGEVIEW
ELEMENTARY SCHOOL
LOCATION
SOPHIA, WV

SIZE
61,405 SF

COMPLETION
2018

COST
$14.2M

AWARDS
2020 AIA WV MERIT AWARD

Ridgeview Elementary School is a 560-student
capacity building. The school contains
24 classrooms, support spaces, and an
autism and special education suite.
Through the use of L-shaped classrooms, teachers can congure the
spaces to meet the needs of their students. The school is equipped with
a STEAM Lab where students can research and create not only in single
discipline classes, but across disciplines to allow for more experiential
and retainable learning. An outdoor classroom is placed adjacent to the
STEAM Lab for outside learning experiences.
This is the rst zero-energy school and building in West Virginia. To achieve
this, the design team utilized an exterior wall system of insulated concrete
forms that substantially increases the thermal mass and airtightness of
the exterior. We also utilized a geothermal system for the HVAC and used
LED lighting for the entire project. The last major component utilized
to achieve this goal is the use of solar panels on the roof and ancillary
structures of the project. These elements combined provide a zero-energy
building at a cost similar to a conventionally-designed building.
The school has a gym to seat 500 spectators for sport activities and
performances. The cafeteria is located on the opposite side of the platform
and can also be used for more intimate performances.

ZMM.COM

MOUNTAIN VALLEY
ELEMENTARY SCHOOL
LOCATION
BLUEFIELD, WV

SIZE
47,400 SF

COMPLETION
2019

COST
$12.5M

AWARDS
2020 AIA WV MERIT AWARD

Mountain Valley Elementary School located in
Green Valley, WV will serve approximately 400
students in grades Pre-Kindergarten through
5th Grade.
The facility will replace the existing Ceres Elementary School as well as
house students from Glenwood PK-8 and Brushfork Elementary Schools
to help eliminate overcrowding. The school includes a PE room, cafeteria,
full commercial kitchen, media center, combined art/music classroom,
and a computer classroom. The classrooms are arranged so the
Pre-Kindergarten and Kindergarten classrooms are all on one side of the
main entrance, segregated from the remainder of the classrooms. Grades
1-5 are on the opposite side of the entrance in a two-story arrangement.
The shared spaces, such as the media center, PE room, cafeteria, and
administration suite, are all located in the center of the building.
The exterior of the building is designed to reect a lodge. To accomplish
this, all of the classrooms, as well as the main entrance, have sloped metal
roofs. The exterior materials are a combination of brick, metal panel, and
stone veneer. The school is designed with ICF exterior walls and polished
concrete oors throughout. The site includes a separate bus loop and
parent loop on the front of the building and an isolated service drive on
the backside of the facility. A maintenance drive is also included to allow
access to an existing cemetery on site.

ZMM.COM

1. Qualifications and Experience
Lane Engineering was formed in March of 1996 by Bobby Lane and Matthew Lane. For 25 years, Bobby had worked as an engineer in both the public and private sectors. His son, Matthew, had returned to
graduate school to pursue his master’s degree after working in the private sector. An opportunity presented itself, and the father and son made the decision to start their own engineering firm. The Lanes
were determined to create a firm that provided an unmatched level of service to clients throughout
Southwest Virginia and Northeast Tennessee.
In 2007, Lane Engineering expanded its services to include architecture with the acquisition of J.A.
Gibson and Associates of Wytheville, VA. And the company adopted a new name - “The Lane Group”.
Six years later, in 2013, The Lane Group (TLG) merged with Adams-Heath Engineering of Galax, VA.
Through the years, TLG has become one of the most respected and diverse architectural and engineering firms in the region. We are known for our ability to work with multiple state and federal agencies
to develop innovative funding strategies that help make our clients’ projects a reality. Our dedicated
and experienced professionals are experts at taking a project from conception through construction.
At TLG, our foundation has always been providing exceptional services to our clients. We work well
together and we stand ready to serve you.
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Appalachian Regional Exposition Center
Wytheville, Virginia

Owner:
Wythe County Board of
Supervisors
Contact Info:
340 South Sixth Street
Wytheville, VA 24382
276-223-4500
Funding Provided By:
Tobacco Commission
Virginia Farm Bureau
Wythe County
Completion Date:
January 2019
Total Project Cost:
$4,000,000

Project Description:
The Lane Group was commissioned by the Wythe County Board of Supervisors to provide planning,
design and construction documentation for a new 90,000 SF arena facility that features 210-foot primary
structure clear span to accommodate seating for 2500 spectators around a 45,000 SF performance
area. It is intended to be a multipurpose facility capable of hos ting a wide range of events including
equestrian shows, music concerts, regional trade shows, rodeos, and tractor pull competitions. The
project is curretnly under construction.
Services included:
• Assisted the County with site selection.
• Worked closely with the County for Site/Civil and Architectural Design for an 90,000 SF facility.
• 90-acre site development
• Public meeting facility/site renderings.
• Topographic mapping of the project area.
• Design of parking lots and access roads.
• Erosion & Sediment Control Plan.
• Stormwater management.
• Storm sewer, water and wastewater

Grayson Highlands School Site Project
Troutdale, Virginia

Owner:
Grayson County Public
Schools
Contact Info:
Post Office Box 217
Independence, VA 24348
276-773-2471
Funding Provided By:
Various
Completion Date:
June 2012
Total Project Cost:
Site/Civil Only

Project Description:
The Lane Group was commissioned by the Project Architect and the
Grayson County Board of Supervisors to provide Site/Civil Engineering
services for the new Grayson Highlands School Project.
Services included:
• Site/Civil Design.
• Topographic mapping of the project area.
• Design of parking lot and access road.
• Total of 60 parking spaces for Library and nearby church.
• Erosion & Sediment Control Plan.
• Stormwater management.
• 23,800 LF of off-site waterline extension.
• On-site wastewater treatment system.
• VDOT State Route improvements with turning lanes.
• Site design provided for Project Architect and utility and roadway
design provided for Grayson County.

1. Qualifications and Experience
c. Contact Information
Provide the names, addresses, and telephone numbers of persons within the firm or consotium of firms
who may be contacted for further information.
Quesenberry’s Construction
Abran Quesenberry
104 East 19th Street
Big Stone Gap, VA 24219
Office: (276)523-0411
Cell: (276)393-6621
aquesenberry@quesenberrys.com
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1. Qualifications and Experience
The following information can be found in Volume II under Tab 1, as this information is deemed
proprietary.
d. Financial Statements
Provide a current or most recently audited financial statement of the firm or firms and each partner with
an equity interest of twenty percent or greater.
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1. Qualifications and Experience
e. Conflict of Interest
Identify any persons known to the proposer who would be obligated to disqualify themselves from participation in any transaction arising from or in connection to the project pursuant to the Virginia State
and Local Government COnflict of Interests Act, Chapter 31 (§ 2.2-3100 et seq.) of Title 2.2.
Quesenberry’s Construction, ZMM, and The Lane Group are not aware of any persons who would be
obligated to disqualify themselves from participation in any transaction arising from or in connection to
the project.
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2. Project Characteristics - Proprietary Information

The following information is deemed proprietary. This information can be found in Volume II
under Tab 2.
a. Project Description and Conceptual Design
b. School Board Participation
c. Permits and Approvals
d. Anticipated Adverse Impacts
e. Projected Positive Impacts
f. Proposed Schedule
g. Risk and Liability
h. Ownership and Operation Restrictions
i. Phased or Partial Openings
j. Other Assumptions
k. Contingencies
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2. Project Characteristics
The following information can be found in Volume II under Tab 2, as this information is deemed
proprietary.
a. Project Description and Conceptual Design
Provide a description of the project, including the conceptual design. Describe the proposed project
in sufficient detail so that type and intent of the project, the location, and the communities that may be
affected are clearly identified.
b. School Board Participation
Identify and fully describe any work to be performed by the School Board.
c. Permits and Approvals
Include a list of all federal, state, and local permits and approvals required for the project and a schedule for obtaining such permits and approvals.
d. Anticipated Adverse Impacts
Identify any anticipated adverse social, economic, and environmental impacts of the project. Specify
the strategies or actions to mitigate known impacts of the project.
e. Projected Positive Impacts
Identify the projected positive social, economic, and environmental impacts of the project.
f. Proposed Schedule
Identify the proposed schedule for the work on the project, including the estimated time for completion.
g. Risk and Liability
Propose aallocation of risk and liability for work completed beyond the agreement’s completion date,
and assurances for timely completion of the project.
h. Ownership and Operation Restrictions
State assumptions related to ownership, legal liability, law enforcement, and operation of the project
and the existence of any restrictions on the School Board’s use of the project.
i. Phase or Partial Openings
Provide information relative to phased or partial openings of the proposed project prior to completion
of the entire work.
j. Other Assumptions
List any other assumptions relied on for the project to be successful.
k. Contingencies
List any contingencies that must occur for the project to be successful.
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3. Project Financing - Proprietary Information

The following information is deemed proprietary. This information can be found in Volume II
under Tab 3.
a. Preliminary Estimate
b. Development, Financing and Operations
c. Discussion of Assumptions
d. Risk Factors
e. Resources
f. Revenue Sources
g. Tax-Exempt Financing
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3. Project Financing
The following information can be found in Volume II under Tab 3, as this information is deemed
proprietary.
a. Preliminary Estimate
Provide a preliminary estimate and estimating methodology of the cost of the work by phase, segment,
or both.
b. Development, Financing and Operation
Submit a plan for the development, financing, and operation of the project showing the anticipated
schedule on which funds will be required. Describe the anticipated costs of and proposed sources and
uses for such funds including any anticipated debt service costs. The operational plan should include
appropriate staffing levels and associated costs. Include supporting due diligence studies, analyses, or
reports.
c. Discussion of Assumptions
Include a list and discussion of assumptions underlying all major elements of the plan. Assumptions
should include all significant fees associated with financing given the recommended financing approach. In addition complete disclosure of interest rate assumptions should be included. Any ongoing
operational fees, if applicable, should also be disclosed as well as any assumptions with regard to
increases in such fees.
d. Risk Factors
Identify the proposed risk factors and methods for dealing with these factors.
e. Resources
Identify any local, state, or federal resources that the proposer contemplates requesting for the project.
Describe the total commitment, if any, expected from governmental sources and the timing of any anticipated commitment. Such disclosure should include any direct or indirect guarantees or pledges of
the School Board’s credit or revenue.
f. Revenue Sources
Identify the amounts and the terms and conditions for any revenue sources.
g. Tax-Exempt Financing
Identify any aspect of the project that could disqualify the project from obtaining tax-exempt financing.
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4. Project Benefit and Compatibility

a. Project Benefit
b. Public Support or Opposition
c. Strategy and Plan
d. Community Benefit
e. Compatibility
f. Team Participation Efforts
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4. Project Benefit and Compatibility
a. Project Benefit
Identify who will benefit from the project, how they will benefit, and how the project will benefit the overall community, region, or state.
Per the Dickenson Star article published on June 30, 2021, building an additional wing will give the
School Board greater flexibility to increase attendance at the new Ridgeview Elementary School. This
is important because of the age of the two remaining elementary schools, the need to maintain appropriate COVID mitigation strategies at the older schools, and the needs identified at Ervington Elementary and Clintwood Elementary in a 2018 engineering study. The use of ESSER III funds through
the Virginia Department of Education will also inject capital into the area and will provide an economic
benefit to Dickenson County.
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4. Project Benefit and Compatibility
b. Public Support or Opposition
Identify any anticipated public support or opposition, as well as any anticipated government support or
opposition, for the project.
Our team feels that the public will support this project based on the project benefits outlined in Section
4.a. We anticipate local and state government support of the project given the nature of the benefits it
provides and the funding sources available to the School Board as outlined in Section 4.a.
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4. Project Benefit and Compatibility
c. Strategy and Plan
Explain the strategy and plans that will be carried out to involve and inform the general public, business
community, and governemntal agencies in areas affected by the project.
Our Team will work with the School Board to inform the public of the expansion plans and what positive impacts they will have on the overall general public and business communities. This can be done
through question and answer sessions that involve public comment, as well as the issuance of press
releases outlining specific information with the intent to inform the public of the overall project details.
We will work closely with the School Board to ensure that the general public is involved and informed
through all phases of this project.
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4. Project Benefit and Compatibility
d. Community Benefit
Describe the anticipated significant benefits to the community, region or state, including anticipated
benefits to the economic condition of the School Board and Dickenson County, and whether the project
is critical to attracting or maintaining competitive industries and businesses to Dickenson County, or the
surrounding areas.
As noted in Section 4.a., this project will give the School Board greater flexibility to increase attendance
at the new Ridgeview Elementary School. This is important because of the age of the two remaining
elementary schools, the need to maintain appropriate COVID mitigation strategies at the older schools,
and the needs identified at Ervington Elementary and Clintwood Elementary in a 2018 engineering
study. The use of ESSER III funds through the Virginia Department of Education will also inject capital
into the area and will provide economic benefit to Dickenson County.
While these benefits are not directly tied to attracting and maintaining competitive industries and businesses to Dickenson County, the benefits outlined above will aid the county and surrounding areas and
provide ancillary support to these entities through a robust and modern public school system.
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4. Project Benefit and Compatibility
e. Compatibility
Describe compatibility with the local comprehensive plan, local infrastructure development plans, the
capital improvements budget, or other government spending plan.
Infrastructure to service this new project, including electrical, storm sewer, sanitary sewer, domestic
water, and natural gas, are all immediately available and ready to service the completed facility. We
are not aware of any other infrastructure developments, capital improvements, or other government
spending that is required for this project.
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4. Project Benefit and Compatibility
f. Team Participation Efforts
Provide a statement setting forth participation efforts that are intended to be undertaken in connection
with this project with regard to the following types of businesses: (i) minority-owned businesses, (ii)
woman-owned businesses, and (iii) small businesses.
Quesenberry’s Construction is a certified Small Business Entity in the Commonwealth of Virginia, as
well as a federal HUBZone contractor. In addition to this, we will work closely with the School Board to
solicit involvement from lower tiered contractors meeting minority, woman, and small business criteria
through all phases of this project. We hope that these designations allow the School Board to meet their
small and diversified business participation criteria.
ZMM Architects and Engineers and The Lane Group are also both certified Small Businesses in the             
Commonwealth of Virginia.
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